



Department of Procurement Services

160 South Hollywood Street · Room 126 · Memphis, TN 38112 · (901) 416-5376

May 2, 2024

Addendum #3: **IFB 05082024JKGA Northaven ES Shade Canopy**

Dear Bidders:

This Addendum forms a part of the Contract Documents and modifies the Plans and Specifications dated April 22, 2024. The Contractor shall acknowledge receipt of this Addendum on the Bid Form. Failure to do so may subject the Bidder to disqualification.

Item #1 – PART II: GENERAL TERMS AND CONDITIONS (PART 2.0; PG. 3):

The **original** term of agreement stated the following:

The anticipated terms of this contract shall be five (5) weeks. The work shall begin after contract is fully executed and upon issuance of the “Notice to Proceed.”

The **revised** term of agreement is as follows:

The anticipated terms of this contract shall be **twelve (12)** weeks. The work shall begin after contract is fully executed and upon issuance of the “Notice to Proceed.”

Item #2 – QUESTIONS & ANSWERS

Please be advised that the following questions were emailed **prior to** the Q & A cut-off but were mistakenly overlooked.



Department of Procurement Services

160 South Hollywood Street · Room 126 · Memphis, TN 38112 · (901) 416-5376

QUESTIONS AND ANSWERS

IFB 05082024JKGA Northaven ES Shade Canopy

- 1. Are we to use US Shade as a provider for the shade structure?
US Shade: Equivalent or Better.**
- 2. You only give 5 weeks to complete the project. It will take longer than that to get the product in. Can the 5 weeks start once the shade structures arrive?
The new completion timeframe will be 12 weeks from the issuance of PO and contract. This will also be included in an addendum.**
- 3. The specifications state to remove the safety surface but doesn't state to put it back. Do you want us to put the safety surface back?
Yes, we included in the addendum the replacement of removed areas, along with Vitriturf documents for reference on what to replace it with.**

Thank you,
Procurement Services